

**ADDENDUM NO. 1**

Issued to: All Bid Document Holders of Record  
Date: August 7, 2020  
Project Name: 2020 Salt Shed Project  
Village Bid No.: VRNTL-21-B-01

This Addendum forms a part of the Contract described above. The original Contract Documents and any prior Addenda remain in full force and effect except as modified by the following which shall take precedence over any contrary provisions in the prior documents.

The Village has decided to move the Salt Shed location approximately 300' southwest. Sheet 3 & 4 of the Plans for Proposed Salt Shed Improvement has been revised to reflect this change. No quantities or specifications have been changed.

Please note that there is no change in the Bid Opening of August 20, 2020 at 2:00pm

Each Vendor shall acknowledge receipt of this Addendum by affixing his signature below and by attaching this Addendum to their proposal. *Failure to acknowledge any Addendum shall be considered sufficient cause for rejection of your proposal.*

**ACKNOWLEDGEMENT**

The undersigned acknowledges receipt of this Addendum and the Proposal submitted is in accordance with information, instructions and stipulations set forth herein.

Vendor:  
\_\_\_\_\_

By:  
\_\_\_\_\_

Date:  
\_\_\_\_\_

AUG 07 2020 7:25AM SITE PLANDWG



**LEGEND**

 EXISTING FENCE

 PROPOSED 8" P.C.C. FLOOR



VILLAGE OF RANTOUL  
PUBLIC WORKS  
ENGINEERING DIVISION


DATED: 08/07/20    DRAWN BY: JDM  
DESIGNED BY: JDM    CHECKED BY: GGH  
CITY SECTION  
00-00000-00-RS

SALT SHED IMPROVEMENTS  
SITE PLAN

SHEET NO.  
3  
OF  
4



AUG 07 2020 7:52AM PCC FOUNDATION AND LAYOUT.DWG



SUMMARY OF QUANTITIES		
	UNIT	
1	SQ. FT.	3024
2	L.F.	201
3	L.F.	201
4	L.F.	189
5	SQ. FT.	3562
6	SQ. FT.	3562
7	L.S.	1
8	L.S.	1

